



County of San Diego

JOHN L. SNYDER
DIRECTOR

DEPARTMENT OF PUBLIC WORKS

5555 OVERLAND AVE, SAN DIEGO, CALIFORNIA 92123-1295

(858) 694-2360

COUNTY ENGINEER
COUNTY ROAD COMMISSIONER
COUNTY SURVEYOR
COUNTY AIRPORTS
FLOOD CONTROL
WASTEWATER MANAGEMENT

July 21, 2003

ADDENDUM NO. 1

TO: Contract Documents for Construction of Equestrian Bridge at Sweetwater River; Activity No. KN2849

BID OPENING DATE (ORIGINAL): July 31, 2003

BID NO.: 30213

NEW BID OPENING DATE: August 21, 2003

This Addendum No. 1 changes the bid opening date and the construction site inspection date.

1. On the front cover, the page following the front cover, page 1-2 and page 2-9 (Bidder's Bond) change the BID OPENING DATE from July 31, 2003 to August 21, 2003.
2. On page 1-2, change the construction site inspection date from July 22, 2003 to August 12, 2003.

The equestrian bridge to be furnished by the County is being redesigned. The redesigned bridge will have a heavier dead load than the 27,000 lbs. now cited in the specifications. Following the redesign, another addendum will be sent which will correct the plans and specifications, as necessary, in regard to the heavier bridge structure.

This addendum is required to be inserted in the Contract Documents by the bidder and acknowledged by the bidder on page 2-2 of the Proposal to the Board, at the time of submitting the bid.

H. GLENN SALLENBACH
Senior Civil Engineer

HGS:SJM:gf

cc: Doug Isbell (O332); Mohamad Fakhrriddine (O340)

o/Equestrian Bridge at Sweetwater River_AD1.doc