



County of San Diego

DEPARTMENT OF PUBLIC WORKS

JOHN L. SNYDER
DIRECTOR

5555 OVERLAND AVE, SUITE 2188
SAN DIEGO, CALIFORNIA 92123-1295
(858) 694-2212 FAX: (858) 268-0461
Web Site: sdcdpw.org

May 8, 2008

ADDENDUM NO. 3 [Corrected]

TO: Contract Documents for Asphalt Concrete Resurfacing and Culvert Replacement, Road Maintenance Divisions 1 and 2; Oracle Project No. 1011360

BID OPENING DATE (ORIGINAL): May 7, 2008
NEW BID OPENING DATE: May 13, 2008

BID NO.: 2858

This Addendum No. 3 corrects and clarifies the contract document to reflect current estimated cost of construction and the fund amount available for award of the contract.

1. On page 1-2b, in the middle of the page, at the paragraph beginning with "The project is located in...", change the second sentence to read as follows:

"The cost of construction is estimated to be from \$18,800,000 to \$21,800,000."

2. On page 2-4, in the third paragraph from the bottom of the page, change the fund amount from "\$18,348,676" to "\$21,988,776." Paragraph to read as follows:

"Award of the Contract, if awarded, will be to the lowest responsible bidder, for the base bid plus the additive alternates, taken in order, based on a fund amount of **\$21,988,776**, subject to the Owner's right to reject any or all bids and to waive any informality or irregularity in the bids or bidding. Bids in which the prices are obviously unbalanced may be rejected."

This addendum is required to be inserted in the Contract Documents by the bidder and acknowledged by the bidder on page 2-2 of the Proposal to the Board, at the time of submitting the bid.


GREGORY W. RICHARDS
Senior Civil Engineer

GWR:LP

cc: Terry Rayback (O340); Sirous Deylamian (O340); Eric Swanson (O334); Kenton Jones (O334); Frank Arebalo (O334); Ramin Abidi (O90); Jose Sandoval (O32)