



County of San Diego

DEPARTMENT OF PUBLIC WORKS

JOHN L. SNYDER
DIRECTOR

5555 OVERLAND AVE, SUITE 2188
SAN DIEGO, CALIFORNIA 92123-1295
(858) 694-2212 FAX: (858) 268-0461
Web Site: sdcdpw.org

September 15, 2006

ADDENDUM NO. 3

TO: Contract Documents for Construction of Central Avenue Flood Control Improvements –
A FEMA Funded Project - Oracle Project No. 1002549

BID OPENING DATE (Original): September 21, 2006
NEW BID OPENING DATE: September 28, 2006

BID NO.: 1627

This Addendum No. 3 changes the bid opening date.

1. On the front cover, the page following the front cover, and page 1-2 (Notice to Contractors Inviting Bids), change the BID OPENING DATE from "September 21, 2006" to "**September 28, 2006.**"

Plan holders are advised that additional Addenda will be issued to correct technical aspects of the Contract Documents and to update the Davis-Bacon Wage Determinations. When issued, Addenda are posted to the Department of Purchasing and Contracting website at <http://buynet.sdcounty.ca.gov> under RFB 1627. Recommend monitoring website for earliest access to addenda.

This addendum is required to be inserted in the Contract Documents by the bidder and acknowledged by the bidder on page 2-2 of the Proposal to the Board, at the time of submitting the bid. Questions concerning this addendum are to be directed to DPW Contracts at (858) 694-3193.

GREGORY W. RICHARDS
Senior Civil Engineer

GWR:RJ

cc: Terry Rayback (O340); Sirous Deylamian (O340); Michael Khoury (O340);
Ramin Abidi (O90); William Morgan (O90); Roberta Lamp (O32)